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May 16, 2018 

 
 
CONTRACT:  DB00381 
WBS ELEMENT: 2018CPT.02.23.20741 
COUNTY:  Pitt 
ROUTE:  SR 1598 (10th Street) 
DESCRIPTION:        Milling, Resurfacing, Pavement Markings, and Pavement Markers 

on SR 1589 (10th Street) in Pitt County 
 

ADDENDUM 1 
 

TO:   PROSPECTIVE BIDDERS 
 
Please note the following revisions to the proposal. 
  

• Revised the Date of Completion to August 1, 2019. 
• A revised electronic file has been uploaded to bid express named 

DB00381.001. 
Please make sure to sign the addendum page in the proposal to acknowledge this 
addendum. 
 

Sincerely, 
 
 
 
 
Mary Voelker Moore, PE 
Division Contract Engineer 
 
 

cc: Mr. Jeremy Stroud, PE 
 Mr. Jordan Davenport, PE 
 Ms. Sarah F. Lentine, PE 
            Mr. Jeff Cabanis, PE 
            Ms. Claudia Wainwright 
 

http://www.ncdot.gov/


PROJECT SPECIAL PROVISIONS 

GENERAL 

DESCRIPTION: 

This contract is for milling, resurfacing, pavement markings, and pavement markers on SR 1589 
(10th Street) in Pitt County. 

CONTRACT TIME AND LIQUIDATED DAMAGES: 
(7-1-95) (Rev. 12-18-07) 108 SP1 G10 A 

The date of availability for this contract is October 1, 2018. 

The completion date for this contract is August 1, 2019. 

Except where otherwise provided by the contract, observation periods required by the contract 
will not be a part of the work to be completed by the completion date and/or intermediate 
contract times stated in the contract.  The acceptable completion of the observation periods that 
extend beyond the final completion date shall be a part of the work covered by the performance 
and payment bonds. 

The liquidated damages for this contract are Seven Hundred Fifty Dollars ($ 750.00) per 
calendar day. 

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 
(2-20-07) 108 SP1 G14 B 

The Contractor shall not narrow or close a lane of traffic on SR 1598 (10th Street), detain and /or 
alter the traffic flow on or during holiday weekends, special events, or any other time when 
traffic is unusually heavy, including the following schedules: 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by
the Engineer.

2. For New Year's Day, between the hours of 7:00 a.m. December 31st and 7:00 p.m.
January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 p.m. the following Tuesday.

3. For Easter, between the hours of 7:00 a.m. Thursday and 7:00 p.m. Monday.

4. For Memorial Day, between the hours of 7:00 a.m.  Friday and 7:00 p.m. Tuesday.

5. For Independence Day, between the hours of 7:00 a.m. the day before Independence
Day and 7:00 p.m. the day after Independence Day.
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